
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 3/06/2009

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0195-02-062
Project IM 0356(417)
Highway IH 35
County DENTON
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: IM 0356(417)           CONTROL: 0195-02-062                   
               COUNTY:  DENTON                                                        
               LETTING: 03/10/2009                                                    
               REFERENCE NO: 0305                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-4, 3-4, AND 4-4                                  ) 
        X  GENERAL NOTES (SH. NO.: D, E, G, AND H                                     
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1-2                                                ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS                                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS: SHEET 1-4: REVISED QUANTITY FOR ITEM 275-2001                    
                                REVISED QUANTITY FOR ITEM 275-2006                    
                                REVISED QUANTITY FOR ITEM 310-2005                    
                                REVISED QUANTITY FOR ITEM 341-2011                    
                                ADDED ITEM 341-2257                                   
                     SHEET 3-4: DELETED ITEM 666-2189                                 
                                DELETED ITEM 666-2191                                 
                                DELETED ITEM 666-2195                                 
                                DELETED ITEM 672-2012                                 
                                DELETED ITEM 678-2001                                 
                                ADDED ITEM 672-2017                                   
                     SHEET 4-4: DELETED ITEM 678-2003                                 
                                DELETED ITEM 678-2004                                 
                                REVISED QUANTITY FOR ITEM 6834-2001                   
                                                                                      
        THE ABOVE CHANGES CAUSED INFORMATION ON ALL SHEETS TO SHIFT.                  
                                                                                      
        GENERAL NOTES: SHEET D AND E: CHANGED TITLE FOR ITEM 341 TO INCLUDE           
                                      ITEM 340 AND REVISED THE NOTES                  
                       SHEET G: REVISED NOTES TO SUGGESTED SEQUENCE OF WORK           
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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                               REVISED NOTE TO ITEM 666                              
                                                                                     
       SHEET F REVISED AND SHEET H ADDED DUE TO SHIFTING                             
                                                                                     
                                                                                     
       SPECIFICATION LIST: SHEET 1-2: DELETED ITEM 678                               
                                                                                     
       THE ABOVE CHANGES HAVE CAUSED INFORMATION TO SHIFT.                           
                                                                                     
                                                                                     
       PLAN SHEETS: THE FOLLOWING SHEETS WERE REPLACED: 22, 45, 46, 47A-47C,         
                                                        48 AND 49                    
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT IM 0356(417) TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

134 2004 BACKFILL (TY A OR B)
DOLLARS

and CENTS

STA 1,179.600 1

275 2001 CEMENT

DOLLARS
and CENTS

TON 312.000 2

275 2006 CEMENT TREAT (EXIST MATL) (10")

DOLLARS
and CENTS

SY 21,120.000 3

310 2005 PRIME COAT (MC-30 OR AE-P)

DOLLARS
and CENTS

GAL 4,225.000 4

341 2011 020 D-GR HMA(QCQA) TY-B PG64-22
DOLLARS

and CENTS

TON 2,812.000 5

341 2048 020 D-GR HMA(QCQA) TY-C SAC-B PG70-22
DOLLARS

and CENTS

TON 34,590.000 6

341 2064 020 D-GR HMA(QCQA) TY-C SAC-B PG76-22
DOLLARS

and CENTS

TON 6,766.000 7

341 2257 020 D-GR HMA(QCQA) TY-B PG76-22

DOLLARS
and CENTS

TON 780.000 8

351 2006 FLEXIBLE PAVEMENT STRUCTURE 

REPAIR(10")
DOLLARS

and CENTS

SY 39,736.000 9

354 2005 PLAN & TEXT ASPH CONC PAV(2" TO 4")
DOLLARS

and CENTS

SY 72,526.000 10



2-3

354 2025 PLANE ASPH CONC PAV(4" TO 6")
DOLLARS

and CENTS

SY 3,540.000 11

432 2040 RIPRAP (MOW STRIP)(5 IN)

DOLLARS
and CENTS

CY 8.000 12

466 2200 WINGWALL (SPECIAL)

DOLLARS
and CENTS

EA 1.000 13

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 14

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 11.000 15

506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 200.000 16

540 2030 MTL BEAM GD FEN (MOVE AND RESET)

DOLLARS
and CENTS

LF 50.000 17

544 2002 GUARDRAIL END TREATMENT (MOVE & 
RESET)

DOLLARS
and CENTS

EA 1.000 18

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W

DOLLARS
and CENTS

EA 11,780.000 19

662 2114 WK ZN PAV MRK SHT TERM (TAB) TY Y

DOLLARS
and CENTS

EA 2,350.000 20

PROPOSAL SHEET
PROJECT IM 0356(417) TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 40,320.000 21

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 112,980.000 22

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)

DOLLARS
and CENTS

LF 1,000.000 23

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 500.000 24

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 159,280.000 25

666 2132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 3,820.000 26

672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 710.000 27

672 2017 034 REFL PAV MRKR TY II-C-R

DOLLARS
and CENTS

EA 1,625.000 28

6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

DAY 360.000 29

PROPOSAL SHEET
PROJECT IM 0356(417) TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: IM 0356 (417)  Sheet: 
 
County: Denton  Control: 0195- 02- 062, Etc.    
 
Highway: IH 35 
 
 
 

SW3P RESPONSIBILITIES 
 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those 
areas utilized and operated by the contractor.  These areas include, though are not 
limited to, areas used for field offices, equipment and/or material storage, and concrete 
or asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) 
and operating the project within the requirements of the CGP for discharging storm water 
from the subject project and to notify MS4 permit holders of the intent to discharge storm 
water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the 
exposed areas have been stabilized with a vegetative cover of at least 70%.   
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though 
not limited to, areas used for field offices, equipment and/or material storage, and 
concrete or asphalt plants.  These areas may be located on or off the subject project’s 
R.O.W. 
 
Contractor Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) 
and adhering to all requirements of the permit for discharging storm water from the areas 
under their operational control.  Perform regular inspections, prepare a written report of 
deficiencies, and repair deficiencies within the time frame set forth by the permit.  File a 
Notice of Termination with TCEQ upon completion of the project when the exposed 
areas have been stabilized with a vegetative cover of at least 70%.  
 
Responsible under contractual obligations to TxDOT to install, clean, repair, replace or 
remove sediment and erosion control devices as indicated on TxDOT’s Inspection 
Reports, or as required by daily construction practices, within the time frame set forth by 
the permit.     
 
 
 
 
 
 
 

                                                   General Notes Sheet A          



Project Number: IM 0356 (417)  Sheet: 
 
County: Denton  Control: 0195- 02- 062, Etc.    
 
Highway: IH 35 
 
Specification Data 
 

 
Table 1: Hamburg Wheel Test Requirements 

 
Laboratory Mixture Design 

or Trial Batch 
Production and Placement 

Test1 High-
Temperature 
Binder Grade 

Test 
Method Minimum # of Passes @ 

0.5" Rut Depth, Tested 
@122°F 

Minimum # of Passes @ 0.5" 
Rut Depth, Tested @122°F 

PG 64-22 or 
lower  

Tex-242-
F 7,000 7,000 

 
1. The Engineer may accept if no more than 1of the 5 most recent Hamburg Wheel 

tests is below the specified number of passes and the failing test is no more than 
2000 passes below the specified number of passes. 

 
General: 
 
Access will be provided to all business and residences at all times.  Materials, labor and 
maintenance for these temporary accesses will not be paid for directly but will be 
considered subsidiary to the various bid items. 
 
The construction, operation and maintenance of the proposed project will be consistent 
with the state implementation plan as prepared by the Texas Commission on 
Environmental Quality. 
 
The disturbed area for this project, as shown on the plans is 0 acres.  However, the 
Total Disturbed Area (TDA) will establish the required authorization for storm water 
discharges.  The TDA of this project will be determined by the sum of the disturbed area 
in all project locations in the contract, and all disturbed area on all Project-Specific 
Locations (PSL) located in the project limits and/or within 1 mile of the project limits.  The 
department will obtain an authorization to discharge storm water from the Texas 
Commission on Environmental Quality (TCEQ) for the construction site as shown on the 
plans, according to the TDA of the project. The contractor will obtain any required 
authorization from the TCEQ for the discharge of storm water from any PSL for 
construction support activities on or off of the project row according to the TDA of the 
project.  When the TDA for the project exceeds 1 acre, provide a copy of the appropriate 
application of permit (NOI, or Construction Site Notice) to the engineer, for any PSL 
located in the project limits or within 1 mile of the project limits. Follow the directives and 
adhere to all requirements set forth in the TCEQ, Texas Pollution Discharge Elimination 
System, Construction General Permit (TPDES, CGP). 
 
Underground utilities owned by the Texas Department of Transportation may be present 
within the Right-Of-Way on this project.  For signal, illumination, surveillance, and 
communication & control, call 1-800-DIG-TESS (1-800-344-8377), TxDOT Traffic Signal 
Office (214-320-6682), and TxDOT Freeway Management Office (214-320-4439) for 
locates a minimum of 48 hours in advance of excavation.  For irrigation systems, call 
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Project Number: IM 0356 (417)  Sheet: 
 
County: Denton  Control: 0195- 02- 062, Etc.    
 
Highway: IH 35 
 
TxDOT Maintenance Landscape Office (214-320-6205) for locates a minimum of 48 
hours in advance of excavation.  If city or town owned irrigation facilities are present, call 
the appropriate department of the local city or town a minimum of 48 hours in advance of 
excavation. 
 
Repair or replace any structures and utilities that might have been damaged by 
negligence or a failure to have utility locates performed. 
 
Perform all electrical work in accordance with the National Electrical Code and Texas 
Department of Transportation Specifications. 
 
Consult with appropriate electric company representatives according to their respective 
area to coordinate electrical services installations. 
 
Submit pre-letting questions by e-mail or fax to all the following:  
 
e-mail: GARY D. BAILEY:       <gbailey@dot.state.tx.us>   

CHRIS W. BEHNKE:  <cbehnke@dot.state.tx.us> 
LINDA DILLON:  <ldillon@dot.state.tx.us > 
fax:    < 1-940-383-2267> 
 

The answers will be submitted in the same format that they are received.  A file 
containing these questions and answers will be available for review at the area 
engineer’s office located at 2624 W. PRAIRIE, DENTON, TX, 76201. 

 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 
 
Provide the Engineer with a copy of all DBE subcontractor agreements prior to 
commencing work. 
 
Item 8: 
 
This Project will be a Standard Workweek in accordance with Article 8.3.A.4. 
 
Item 134: 
 
Start backfilling pavement edges as soon as possible after the surface course is started. 
 
Backfill and compact the pavement edges to produce a smooth surface adjacent to the 
pavement with no vertical edges. 
 
Use Type “A or B” material to backfill pavement edges.  Type “A” material shall consist 
of suitable material that when compacted will support the pavement edge.  Rap is 
considered suitable Type “A” material. 
 
Item 310:  
 
Do not use MC-30 on base courses placed between April 16 and September 15. 

                                                   General Notes Sheet C          
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Project Number: IM 0356 (417)  Sheet: 
 
County: Denton  Control: 0195- 02- 062, Etc.    
 
Highway: IH 35 
 
Item 340 & 341:  
 
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of 
Class B.   
 
Minimum requirement for coarse aggregate 5 cycle magnesium sulfate soundness is 
25%.  Meet this requirement for type C hot mix only.    
 
Provide the engineer the opportunity to witness all mixture design tests. The engineer 
may require a retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
 
Hamburg Wheel test requirements for mixes with PG 64-22 shall meet Table 1.  The use 
of RAP is permitted to meet these requirements.  
 
The project layout sheets do not place the various operation graphics pattern, as shown 
in the legend, on each sheet in the gore areas along the frontage roads, however, these 
gore areas are to be reworked similar to the adjacent work.  The graphics were not 
placed in the gore areas, on the layout sheets, to aid the contractor in re-establishing 
final pavement marking layouts. 
 
Provide a minimum 1:1 slope on any vertical or near vertical longitudinal face exceeding 
1 ¼  inches in height in the pavement surface open to traffic at the end of a work period. 
Taper transverse faces that are present at the end of the work period to obtain a 
minimum slope of 36:1.  
 
At driveway locations, taper Ty B HMAC approximately five feet onto driveway to provide 
access; place surface HMAC a minimum of 10 feet. Butt joints will be required for the 
surface on existing surfaced driveways or as otherwise approved by the Engineer.  
 
At county road intersections, taper Ty B HMAC approximately five feet; place surface 
HMAC to right-of-way lines. Butt joints will be required for the surface on these locations. 
 
Conduct laydown operations in a sequence that vehicles transporting asphaltic concrete 
material to this project will not travel over the completed pavement until said pavement 
would have been in place for a minimum of 24 hours, unless otherwise approved by the 
Engineer. 
 
Construct butt joints when tying proposed pavement into existing pavement as required. 
 
Laydown operations for hot mix asphaltic concrete shall be performed in such a 
sequence that the center joint will be carried along without excess distance of uneven 
surface, not to exceed one day’s operation. 
 
Provide a material transfer device with remixing equipment. The device will provide a 
continuous, uniform mixture flow to the asphalt paver that includes a pug mill, variable 
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Project Number: IM 0356 (417)  Sheet: 
 
County: Denton  Control: 0195- 02- 062, Etc.    
 
Highway: IH 35 
 
pitch augers, or variable diameter augers operating under a storage unit with a minimum 
capacity of 20 tons.  This equipment is not required for Item 351 work. 
 
Item 351: 
  
The existing asphalt to be removed shall be sawed full depth along neat lines where 
portions are to be left in place temporarily or permanently. Sawing will be considered 
subsidiary to this item. 
 
Base repair locations of work will be as directed by the Engineer in the field.   Coarse 
aggregates to be used in the surface course shall have a minimum surface aggregate 
classification of “B”. 
 
Tack coat shall be SS-1 or MS-2 emulsified asphalt or as otherwise approved by the 
Engineer. 
 
The mix design and material shall meet Item 340 of the standard specifications. 
 
Bevel asphalt edges to eliminate pavement drop offs (1:1). 
 
Cutouts must have TY B placed by the end of each day with proper slope protection. 
 
Slope any vertical or near vertical longitudinal face exceeding 1 ¼ inches in height in the 
pavement surface open to traffic at the end of a work period to a minimum of 1:1. Taper 
transverse faces in a manner acceptable to the Engineer. 
 
The surface of the pavement after compaction shall be smooth and true to the 
established line, grade, and cross section. When tested with a 10.0-foot straight edge 
placed parallel to the centerline of the roadway or tested by other equivalent means, the 
maximum deviation shall not exceed 1/8 in 10.00 feet, unless otherwise approved by the 
Engineer. 
 
Upon completion of the work each day, clear and remove all removed pavement, 
discarded materials and debris of every kind which has been generated. Leave the 
entire project in a smooth, neat and orderly condition. 
 
Replace loop detectors that are removed or damaged as a result of construction. This 
cost is considered subsidiary to this item.  
 
Item 354: 
 
Remove the loose material from the roadway before opening to traffic. 
 
Patch pavement cut to excessive depth by equipment failure with an approved epoxy 
material.  Re-plane patched area to an acceptable approved ride quality.  Payment for 
these corrections is subsidiary to this item. 
Use existing material removed from the roadway to backfill pavement edges adjacent to 
or near repair areas as approved by the Engineer. This work is considered subsidiary to 
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Project Number: IM 0356 (417)  Sheet: 
 
County: Denton  Control: 0195- 02- 062, Etc.    
 
Highway: IH 35 
 
this item. Excessive material will not be permitted to be wasted on side slopes in order to 
not interfere with sign mounts or ditch drainage capacities. 
 
Item 466: 
 
Submit plans/shop drawings for approval of the wingwall extension (refer to plans CSJ 
0195-02-035). Base of the proposed wingwall, removal of portion of existing MBGF, 
proposed connection to MBGF, relocation of existing sign, excavation, embankment, or 
miscellaneous concrete removal required is subsidiary to this item. 
 
Item 502: 
 
Provide written proposed lane closure information by 1:00 pm on the business day prior 
to the proposed closures.  Do not close lanes when this requirement is not met.   
 
Erect a Type III barricade immediately in front of or at each end of all stockpiles that are 
less than 30 feet from the edge of any traveled lane.  Place one Type 2 Object Marker 
(OM-2Y) alongside the stockpile for every 100 feet of stockpile length.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers 
entering the highway from driveways or side streets.   
 
Provide rectangular shape (CW12-2P) Temporary Clearance Signs on all bridges where 
the existing vertical clearance has changed.  Install Signs to the satisfaction of the 
Engineer prior to opening to traffic.  Plywood sign blanks will have minimum dimensions 
of 84" X 12".  Work performed and materials are subsidiary to this item. 
 
Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized by the engineer.   
 
When moving unlicensed equipment on or across any pavement or public highways, 
protect the pavement from all damage using an acceptable method.   
 
Provide shadow vehicles equipped with truck mounted attenuators as shown on the 
traffic control standards.   
 
SUGGESTED SEQUENCE OF WORK: 
 

1. Place Barricades 
2. Perform Full Depth HMAC Base Repair and Milling as per the Project Layout and 

Summary Sheets along the NB and SB IH 35 Frontage Roads and crossovers 
3. Construct Overlay 
4. Place Pavement Markings 
5. Clean Up Project 
6. Remove Barricades 
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Project Number: IM 0356 (417)  Sheet: 
 
County: Denton  Control: 0195- 02- 062, Etc.    
 
Highway: IH 35 
 
Operations 2, 3, and 4 need to be sequenced such that any disturbed area is surfaced 
within to weeks of initial disturbance.  The contractor will need to submit a narrative and 
layout showing their sequence of work and time frames associated with each 
construction operation for review and approval.  The construction operations need to 
follow each other such that sections of the roadway are being completed rather than one 
operation being pursued to near completion until the next operation is started. 
 
Allow a minimum of 1 lane to remain open to traffic along the IH 35 Frontage Roads at 
all times. 

 
IH 35 Ramp Closures for base repair, overlay, pavement marking or any other additional 
work performed in these areas will be as approved by the Engineer prior to closure. The 
2 adjacent ramps north or south of any closed ramp are to remain open during ramp 
closures.  

 
Only one crossover location will be closed to traffic at anytime during construction.  The 
maximum duration of closure for each crossover is 14 calendar days. 
 
Changeable message boards will be placed 7 days prior to closure of each ramp or 
crossover. Provide the dates/duration of the closure.     
 
Item 585: 
 
Use Surface Test Type A on all intersections and driveways. 
 
Use Surface Test Type B pay adjustment schedule 3 on the travel lanes. 
 
Item 666: 
 
The contractor is responsible for reestablishment of existing pavement markings and 
markers as shown on the standard sheets.  
 
Provide Type III Glass Traffic Beads that meet the requirements of Departmental 
Materials Specifications DMS-8290. 
 
The contactor shall plan striping activities such that permanent markings are placed 
within two weeks of the placement of final surface at any location unless otherwise 
agreed by the Engineer in writing. 
 
Any required removal of existing pavement markings is considered subsidiary to the 
various bid items. 
 
Item 672: 
 
Black adhesive will be used on asphalt pavements. Any required removal of existing 
raised pavement markers is considered subsidiary to the various bid items. 
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Project Number: IM 0356 (417)  Sheet: 
 
County: Denton  Control: 0195- 02- 062, Etc.    
 
Highway: IH 35 
 
Apply adhesive in sufficient quantity to: ensure that 100% of the bonding area of raised 
pavement markers is in contact with the adhesive and seated on a continuous layer of 
adhesive and not in contact with the pavement surface.  
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                                                  CONTROL :  0195-02-062, ETC         
                                                  PROJECT :  IM 0356(417)             
                                                  HIGHWAY :  IH 35                    
                                                  COUNTY  :  DENTON                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 134  BACKFILLING PAVEMENT EDGES (162)(166)(168)(300)(314)         
               ITEM 275  CEMENT TREATMENT (ROAD-MIXED) (132)(204)(210)(216)(247)      
                         (300)(310)(520)                                              
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 341  DENSE-GRADED HOT-MIX ASPHALT (QC/QA) (210)(300)(301)(320)    
                         (520)(585)                                                   
               ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(260)      
                         (263)(275)(276)(292)(310)(316)(330)(334)(340)                
               ITEM 354  PLANING AND TEXTURING PAVEMENT                               
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(430)(440)(464)       
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS (432)(556)                                          
               ITEM 540  METAL BEAM GUARD FENCE (421)(445)(529)(542)(544)             
               ITEM 544  GUARDRAIL END TREATMENTS                                     
               ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
               ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (620)(677)(678)              
               ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                  (FORM FHWA 1273, MARCH, 1994)                       
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              WAGE RATES                                                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)         
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID    
                                 CONSTRUCTION" (000---461)                           
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1001)            
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                 REQUIRED PAYROLL INFORMATION" (000--1483)           
              SPECIAL PROVISION  TO ITEM     1  (001---005)                          
              SPECIAL PROVISION  TO ITEM     2  (002---013)                          
              SPECIAL PROVISION  TO ITEM     4  (004---012)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---445)               
              SPECIAL PROVISIONS TO ITEM     8  (008---084)(008---092)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   247  (247---020)                          
              SPECIAL PROVISION  TO ITEM   260  (260---001)                          
              SPECIAL PROVISION  TO ITEM   341  (341---020)                          
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---010)                          
              SPECIAL PROVISION  TO ITEM   620  (620---001)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN                             
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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